FORMAL TENDERS RECEIVED DURING JUNE 2014					
TENDER NO	**CLOSING DATE**	**TENDER NAME**	**CONTRACTOR NAME**	**PRICE**	**CONTRIBUTION LEVEL**
T38.13.14	27.06.2014	Upgrading of Water Network Phase 2	ATN Roadmarking & Civil CC	R 5 443 447.96	1
			CA Holdings	R 3 689 587.77	3
			PDR Construction	R 3 294 084.95	2
			CCC Maintenance & Services	R 3 987 638.05	2
			Afrifell CC	R 2 421 219.69	2
			Nammic Engineering	R 3 492 603.18	2
			Westland Civils	R 3 005 279.97	2
			NDG Construction CC	R 7 100 812.62	1